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WMBE PROGRAM 

 

JANUARY 2023 

WMBE/NON-WMBE PROJECT 

Upcoming Contracting Opportunities 
Excluding Memberships, Subscriptions, Sole Source, Contract Renewals, 

Non-Profit Spend, an any other DX Doc Types   

 

Project Name:  (Construction)  

Service (Consulting)  

Product (Purchasing)  

Direct Select - Consulting 

Division Name:  Regulation and Market Development 

Location details: 

(Construction only)  

 

Anticipated contract 

advertisement date:  

On or about February 2, 2023 

Estimated budget:  Contract 1 and 2-$57,000 per contract 

Contract 3-$57,000- $75,000 

Description:  Contract # 1 and #2 ð RAO Mock Audit & Readiness Assessment : 

The Western Electricity Coordinating Council (WECC) audits Seattle City Light 

triennially for compliance with electric reliability Standards. 2023 is City 

Lightõs next Compliance Audit.  

To prepare, the Regulatory Affairs Office (RAO) will engage a consulting firm 

who has specific expertise  in evaluating/auditing NERC Reliability standards 

applicable to City Light.  The consulting firm will review RAOõs current 

compliance program, compliance with NERC Critical Infrastructure Protection 

(CIP) standards and NERC Operations & Planning (O&P) standards. 

  Additionally, the consultant firm will ensure any previous infractions are 

fully resolved and analyze any gaps in processes and procedures. 

RAO will engage in two separate contracts:  1-NERC CIP and 1-NERC O&P 

standards.  Estimate $57,000 per contract for one year  
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Contract # 3 ð Standards of Conduct (SOC):  

Seattle City Light has begun implementation of its updated Open Access 

Transmission Tariff (OATT), as approved by the City Council in 2020. City 

Lightõs OATT, which is consistent with industry / Federal Energy Regulatory 

Commission (FERC) policy, is part of a larger framework intent on eliminating 

anti-competitive practices by establishing a non-discriminatory system in 

which all participants would be required to utilize a standardized agreement.  

As part of its OATT implementation, City Light will adopt Standards of 

Conduct. These are companion procedures intended to foster competition in 

electricity by restricting the ability of an electric transmission company to 

grant undue preferences to its own marketing and sales functions.  

The Regulatory Affairs Office (RAO) will need to engage outside legal 

counsel with specific expertise in FERC transmission policy and regulatory 

matters to assist in development of City Lightõs final policy.   

Estimate of $57,000-$75,000 for one year.  Legal contracts and memos of 

understanding (MOA) are managed by the City Attorneyõs Office (CAO). 

 

 

Project Manager  

 

Contact information  

Catherine Leone-Woods 

Cathy.Leone-Woods@seattle.gov 

 

 

 

 

 

 

 

  

mailto:Cathy.Leone-Woods@seattle.gov
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Project Name:  (Construction)  

Service (Consulting)  

Product (Purchasing)  

Placement and Recruitment Services 

Consulting  

Division Name:  People & Culture  

 

Location details: 

(Construction only)  

SMT / Remote 

Anticipated contract 

advertisement date:  

Quarter 1 2023  

Estimated budget:  Up to $57,999 

Description:   This project would be the recruitment and placement of a 6 month 

temporary employee on the Talent Acquisition Team. Due to difficultly 

finding candidates for a temporary placement, we would be working with a 

firm to source and place a candidate in our approved open temporary 

assignment.  

 

Project Manager  

 

Contact information  

Jessica Croyle / Aldo Nardiello  

206-615-1645 / 206-615-1378 
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Project Name:  (Construction)  

Service (Consulting)  

Product (Purchasing)  

On-Call Recruitment Services  

Consulting  

Division Name:  People & Culture  

Location details: 

(Construction only)  

SMT / Remote  

Anticipated contract 

advertisement date:  

Quarter 1 2023 

Estimated budget:  $250,000 

Description:  Purpose is to have multiple consultants on-call with expertise in a variety of 

fields so that SCL may partner with them to recruit and fill executive level, 

difficult to fill, and/or high vacancy positions. Also, consultants may 

potentially will be utilize d during workload surge (internship hiring, seasonal 

temporary employees). RFQ form was sent to Procurement in December 

2022. This would be a roster solicitation.  

 
 
 

 

Project Manager  

 

Contact information  

Jessica Croyle / Melanie Peck 

206-615-1645 / 206-670-3633 

 

 

  



 WMBE UPCOMING CONTRACTING OPPORTUNITIES |  PAGE 5 

 

Project Name:  (Construction)  

Service (Consulting)  

Product (Purchasing)  

Construction Contract ð Broad Street Substation 26kV Metal-clad Switchgear 

Replacement, a Design-Build project  

Division Name:  Substation Engineering, CL376 

 

Location details: 

(Construction only)  

Broad Street Substation 

Anticipated contract 

advertisement date:  

November 2023 

Estimated budget:  $10M 

Description:  Design-build contract to remove existing 26kV metal-clad circuit breakers, 

three bus sections, supply new metal-clad switchgear, install and test, 

implement in a phased manner from 2026-2028. 

Starting with the RFQ/RFP process to hire Design-Build contractor to execute 

the work. The contracting process does have WMBE inclusion plan, and once 

the performance specification development gets started, WMBE office will be 

part of the review before it gets advertised. Each contractor will be required 

to submit a WMBE inclusion plan per the contract specification and terms. 

Project Manager  

 

Contact information  

Mike Fernandes, 684-4290 

michael.fernandes@seattle.gov 
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Project Name:  (Construction)  

Service (Consulting)  

Product (Purchasing)  

Purchasing- Procure DC distribution panels and relay test switches 

Division Name:  Substation Engineering, CL376 

 

Location details: 

(Construction only)  

Multiple SCL Substations 

Anticipated contract 

advertisement date:  

Throughout the year 

Estimated budget:  $100k 

Description:   Material purchase from WMBE vendors; DC distribution sub-panels (CETS, 

local vendor) and relay test switches (Mega Power Systems), should exceed 

$100k in 2023. These materials will be purchased and used for substation 

projects this year. 

 

Project Manager  

 

Contact information  

Rajinder Rai, Substation Engineering, 206-233-2506, rajinder.rai@seattle.gov 
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Project Name:  (Construction)  

Service (Consulting)  

Product (Purchasing)  

Portfolio Project Management (PPM) Tool for People & Culture  

Purchasing  

Division Name:  People & Culture 

 

Location details: 

(Construction only)  

 

Anticipated contract 

advertisement date:  

N/A  

Estimated budget:  $20,000 

Description:  The People & Culture BU is looking to adopt a new project management tool 

to better align work and track workloads. We have partnered with UTD and 

identified Planview as our top choice solution. We are hoping to have a 

solution in place by the end of February.  

 

Project Manager  

 

Contact information  

Tori Sommerman 

tori.sommerman@seattle.gov 
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Project Name:  (Construction)  

Service (Consulting)  

Product (Purchasing)  

Customer Satisfaction Longitudinal Survey  

Service (Consulting) 

Division Name:  Customer Care and Energy Solutions 

 

Location details: 

(Construction only)  

N/A  

Anticipated contract 

advertisement date:  

Q2 

Estimated budget:  $54,000 

Description:  Consultant to recruit customers for and administer the second bi -annual 

Customer Satisfaction Longitudinal Study. Tasks include (but not limited to)  

creating the survey instrument, recruiting customers, providing participation 

incentives, addressing translation/transcreation needs, analyzing data, and 

delivering findings presentation.  

 

May also include supporting optional focus groups after survey findings are 

delivered. 

 

Project Manager  

 

Contact  information  

Hillary Winchester 

hillary.winchester@seattle.gov 
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Project Name:  (Construction)  

Service (Consulting)  

Product (Purchasing)  

Customer Journey Mapping and Persona Support 

Service (Consulting) 

Division Name:  Customer Care and Energy Solutions 

 

Location details: 

(Construction only)  

N/A  

Anticipated contract 

advertisement date:  

Q1 

Estimated budget:  To be determined 

Description:  Support for development of  Customer Journey Maps for 1-3 identified 

journeys, including (but not limited to) conducting customer surveys and/or 

interviews, roundtables, or focus groups; synthesizing findings; translating 

findings into journey map artifacts; and crafting customer pe rsonas. This is a 

foundational initiative for the Utility Technology Roadmap.  

 

Project Manager  

 

Contact information  

Hillary Winchester 

hillary.winchester@seattle.gov 
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Project Name:  (Construction)  

Service (Consulting)  

Product (Purchasing)  

Customer Segmentation  

Product (Purchasing) and/or Service (Consulting) 

Division Name:  Customer Care and Energy Solutions 

 

Location details: 

(Construction only)  

N/A  

Anticipated contract 

advertisement date:  

Q1 

Estimated budget:  To be determined 

Description:  Purchase tool/technology/software and/or data to support customer  

segmentation and foundational initiative s on the Utility Technology 

Roadmap. Segmentation efforts will include , at a minimum, utilizing a variety 

of data sources to understand customer demographics and behaviors, create 

City Light specific customer segments, and inform customer persona work. 

Segment insights are intended to help drive product and service 

development along with  outreach, engagement, and marketing strategies 

and tactics. This work will include both residential and commercial 

customers. 

 

Project Manager  

 

Contact information  

Hillary Winchester 

hillary.winchester@seattle.gov 
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Project Name:  (Construction)  

Service (Consulting)  

Product (Purchasing)  

Cost Effectiveness (Consulting) 

Division Name:   

Customer Energy Solutions 

Location details: 

(Construction only)  

N/A  

Anticipated contract 

advertisement date:  

Q1 2023 

Estimated budget:  $75,000 

Description:  Seattle City Light is required by the State of Washington to offer cost-

effective programs at a portfolio level.  

There are a number of cost-effectiveness tests that utilities may use to assess 

the cost-effectiveness at a portfolio level. The total resource cost test (TRC) is 

primarily used by utilities in the State of Washington. Seattle City Light will 

use the TRC and the utility cost test (UTC) to determine if our programs are 

cost-effective at the portfolio level.  

This work will include incorporating  the recently completed work of valuing 

non-energy impacts and incremental costs. 

Project Manager  

 

Contact information  

Brenda Simon 

Brenda.Simon@Seattle.gov 
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Project Name:  (Construction)  

Service (Consulting)  

Product (Purchasing)  

Midstream HVAC Evaluation (Consulting) 

Division Name:   

Customer Energy Solutions 

Location details: 

(Construction only)  

N/A  

Anticipated contract 

advertisement date:  

January 2023 

 

Estimated budget:  $80,000 

Description:  The goal of the Midstream HVAC+ program is to influence the market 

towards selling, stocking, and selecting higher-efficiency HVAC and water 

heating equipment.   

The evaluation will measure the impact of the program on selling, stocking, 

and installing higher -efficiency HVAC and water heating equipment. The 

evaluation will also measure the impact of the joint utility HVAC program on 

low-income customers in the Skyway area of City Lightõs territory. The joint 

utility pilot is a program initiated to explore opportunities to promote the 

adoption of heat pumps for residential heating and cooling and for 

residential water heating. 

 

Project Manager  

 

Contact information  

Brenda Simon 

Brenda.Simon@Seattle.gov 
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Project Name:  (Construction)  

Service (Consulting)  

Product (Purchasing)  

Morgan Junction EV Charging Station Project (construction) 

Division Name:  Electrification & Strategic Technology 

 

Location details: 

(Construction only)  

4118 SW Morgan St 

Anticipated contract 

advertisement date:  

Q3 2023 

Estimated budget:  $500,000 

Description:  Construct and install an EV charging station with (8) fast chargers on a utility-

owned property.  Includes construction of new parking lot approximately 

2,400 sq ft, construction of 12 concrete foundation pads, installation of 

underground electrical conduit and wiring, installation of EV chargers and 

related electrical equipment, and installation of accessories and related 

items. 

 

Project Manager  

 

Contact information  

Jacob Orenberg 

206-233-5164 
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Project Name:  (Construction)  

Service (Consulting)  

Product (Purchasing)  

Shoreline Central Market EV Charging Station Project (construction) 

Division Name:  Electrification & Strategic Technology 

 

Location details: 

(Construction only)  

15505 Westminster Way N 

Anticipated contract 

advertisement date:  

Q2 2023 

Estimated budget:  $500,000 

Description:  Construct and install an EV charging station with (4) fast chargers and (1) 

underground electric utility vault in an active parking lot on privately -owned 

property.  Includes demolition and restoration of an existing pavement, 

construction of 5 concrete foundation pads, installation of a prefabricated 

underground concrete utility vault, installation of underground electrical 

conduit and wiring, installation of EV chargers and electric service cabinet, 

and installation of accessories and related items. 

Project Manager  

 

Contact information  

Jacob Orenberg 

206-233-5164 
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Project Name:  (Construction)  

Service (Consulting)  

Product (Purchasing)  

EV Drayage Truck Charging Station Project (construction) 

Division Name:  Electrification & Strategic Technology 

 

Location details: 

(Construction only)  

Harbor Island ð 11th Ave SW right-of-way 

Anticipated contract 

advertisement date:  

Q4 2023 

Estimated budget:  $1,000,000 

Description:  Construct and install an EV charging station with (10) fast chargers in the 

public right -of-way on 11th Ave SW on Harbor Island, south of SW Hanford 

St and north of SW Spokane St.  Includes demolition and restoration of 

existing pavement, installation of underground electrical conduit, ductbanks, 

and wiring, construction of concrete foundation pads, and installation of EV 

chargers electrical cabinet(s). 

Project Ma nager  

 

Contact information  

Jacob Orenberg 

206-233-5164 
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Project Name:  (Construction)  

Service (Consulting)  

Product (Purchasing)  

CBO Engagement 

Division Name:   

Electrification & Strategic Technology 

Location details: 

(Construction only)  

 

Anticipated contract 

advertisement date:  

Q2 2023 

Estimated budget:  $80,000 

Description:  The Transportation Electrification team is interested in working with CBOs 

that have alignment with transportation, climate, and other intersections with 

these initiatives.  We would like to partner with CBOs in our region to help 

educate the community abo ut our efforts and collect feedback to help 

inform our investments in the community around transportation 

electrification.  We support electrification efforts in public transit, fleets, 

personal travel, and grid resiliency, etc. 

 

Project Manager  

 

Contact information  

Michael Breish 

Michael.Breish@seattle.gov 
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Project Name:  (Construction)  

Service (Consulting)  

Product (Purchasing)  

Transportation Electrification Data RFI 

Division Name:   

Electrification and Strategic Technology 

Location details: 

(Construction only)  

 

Anticipated contract 

advertisement date:  

Q1 2023 

Estimated budget:  TBD 

Description:   This RFI will inform future work around data collection and reporting in the 

transportation sector across multiple city departments. 

 

Project Manager  

 

Contact information  

Angela Song 
TE Portfolio  Manager | Electrification  & Strategic  Technology   
SEATTLE CITY LIGHT  
She/Her/Hers  
M: 206-678-5403 | angela.song@seattle.gov 

 

 
  

mailto:angela.song@seattle.gov
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Project Name:  (Construction)  

Service (Consulting)  

Product (Purchasing)  

Ride and Drives 

Division Name:   

Electrification Strategic Technologies 

Location details: 

(Construction only)  

N/A 

Anticipated contract 

advertisement date:  

Q3 2023 

Estimated budget:  $100,000 

Description:   Provide ride and drives in electric vehicles to educate and promote electric 

vehicle technologies.  This could also include education on charging stations 

and  

Project Manager  

 

Contact information  

Angela Song 
TE Portfolio  Manager | Electrification  & Strategic  Technology   
SEATTLE CITY LIGHT  
She/Her/Hers  
M: 206-678-5403 | angela.song@seattle.gov 

 

 
  

mailto:angela.song@seattle.gov
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Project Name:  (Construction)  

Service (Consulting)  

Product (Purchasing)  

Create Our Energy Future Communications On-Call Consulting Contract 

Division Name:  Electrification & Strategic Technology 

 

Location details: 

(Construction only)  

SMT 

Anticipated contract 

advertisement date:  

Feb 2023 

Estimated budget:  $2.5M for 5 years 

Description:  The purpose of this on-call contract is to hire multiple communications consultants 
to provide professional support to translate our high-level electrification and grid 
modernization objectives into tactical outreach materials for stakeholder 
engagement. The consultant will perform communications tasks and functions in 
support of Electrification & Strategic Technology (EST) initiatives, informed by 
Seattle City Light (SCL) Communication guidelines and EST Division goals and 
objectives, and iterative review by EST portfolio managers and/or director.   

Project Manager  

 

Contact information  

Justin Choi/Tenzin Chokey 

Justin.choi@Seattle.gov 

Tenzin.chokey@settle.gov  

 

  

mailto:Justin.choi@Seattle.gov
mailto:Tenzin.chokey@settle.gov
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Project Name:  (Construction)  

Service (Consulting)  

Product (Purchasing)  

Miller Solar Microgrid O&M  

Division Name:  Electrification & Strategic Technologies, Operations 

 

Location details: 

(Construction only)  

Miller Community Center - 330 19th Ave E, Seattle, WA 98112 

Anticipated contract 

advertisement date:  

 

Q1 2023 

Estimated budget:  $50,000 - $100,000 

Description:  After the construction and commissioning of the Miller Community Center 

Microgrid, we are looking to hire a vendor that can provide presential O&M 

and emergency response services to the microgrid. There may be a 

contractor performing training on O&M and mo nitoring the site remotely, 

but we are looking for a sub that can respond to emergency events as well 

as perform routine O&M.  

The Consultant may also help develop with City Light a comprehensive 

Operations and Maintenance Service and Emergency Manuals to include a 

responsibility and service and fee category matrix for all system components 

in the Microgrid System according to its unique design.  

 

Project Manager  

 

Contact information  

Armando Berdiel 

armando.berdiel@seattle.gov, 206-475-2722 (Cell) 

 

 

 

 

 

 

mailto:armando.berdiel@seattle.gov
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Project Name:  (Construction)  

Service (Consulting)  

Product (Purchasing)  

Public EV Charging 

Division Name:  Customer Energy Solutions 

 

Location details: 

(Construction only)  

 

Anticipated contract 

advertisement date:  

Quarter 1 2023 

Estimated budget:  Undetermined  

Description:  City Light operates public EV charger stations across its service area and may 

be seeking vendors to support the operations and maintenance of this 

equipment .  Contracting opportunities for  all or portions of the following 

may arise: asset management, station monitoring, station testing, station 

troubleshooting, station repairs and replacement.         

 

Project Manager  

 

Contact information  

Victor Couto 

Victor.couto@seattle.gov 

(206) 945-6883 

 

 

  

mailto:Victor.couto@seattle.gov
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Project Name:  

 

Diablo Dam Road Crib Wall Replacement 

Division Name:  Project Delivery Division ð Generation 

 

Location details:  Newhalem WA 

Anticipated contract 

advertisement date:  

Q4 2023 

Estimated budget:  $1,125,000 

Description:  This project replaces a deteriorating timber crib wall along Diablo Dam Road. 

Diablo Dam Road is a City Light-owned roadway that connects State Route 

20 to Diablo Dam. This road is the only vehicle access to Diablo Dam. This 

road is also the only access to several boat docks and to the Environmental 

Learning Center. 

There will be procurement and construction related activities related to this 

opportunity.   

Project Manager  

 

Contact information  

Jon Gray 

jon.gray@seattle.gov 
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A distant view of the timber crib wall and its location relative to the Diablo Dam. 
 
 
 
 
 
 

 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A closer look at the deteriorating crib wall. 
  



 WMBE UPCOMING CONTRACTING OPPORTUNITIES |  PAGE 25 

 

Project Name:  (Construction)  

Service (Consulting)  

Product (Purchasing)  

Diablo Powerhouse HVAC & Roof CIP 

Division Name:  Project Delivery Division - Generation Capital Improvement Projects 

 

Location details: 

(Construction only)  

Diablo Powerhouse- Diablo, WA 

Anticipated contract 

advertisement date:  

Advertisement               - April 2023 

Construction Start         - April/  May 2024 

Construction Complete - August 2024 

Estimated budget:  $ 6.5M 

Description:  The Diablo Powerhouse is in Diablo, Washington within the Skagit 

Hydroelectric project in the scenic North Cascades National Park in Whatcom 

County.   

The scope of work includes the removal and replacement of the powerhouse 

HVAC units, HVAC systems, and the removal and replacement of the roof ing 

membrane. Mino r roof slope and drainage alterations along architectural 

sheet metal modifications  will be incorpo rated as needed and noted in the 

project design specifications.  

The project consists of Architectural, Mechanical, Electrical, Controls, Pipe 

Fitting, Plumbing, HVAC, Roofing & Building Envelope and Construction 

Management.  

Project Manager  

 

Contact information  

Sean Beattie 

sean.beattie@seattle.gov 

(206) 684-3670 

ADD PICTURE[S] AND OR MAP[S] AND OR STANDARDS 

Notes: 

The HVAC and Reroofing project at Diablo Powerhouse in Diablo Washington will repair deficiencies in the 

existing powerhouse roof, replace damaged and non-operational HVAC equipment, improve indoor air quality for 

building occupants, provide redundancy for  critical systems, and prepare the facility for continued operation in the 

expected future climate. This project involves replacing the existing HVAC systems powerhouse for all electric 

heating and cooling equipment with occupied spaces provided with venti lation with energy recovery ventilators. 

Additionally, the project includes replacement of the ductwork and air handlers mounted on the existing low roof 

with components that are designed to be resilient and maintainable. These new units will also be outfi tted with 

cooling coils selected to provide cooling to the powerhouse during the summer months and insure powerhouse 

operating capacity throughout hot summers.  Here is a picture of the back side of the house. 

 

mailto:sean.beattie@seattle.gov
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